MEMORANDUM

F.4 Award Bid Pack 5 - Summer 2023 Renovations and Sitework Mr. Sederlund

RECOMMENDED MOTION: "That the Chippewa Valley Schools Board of Education award contracts totaling \$4,450,790.00 to the following contractors for the summer 2023 renovation and sitework projects at various buildings throughout the district."

Bid Category	Contractor	Total
Masonry Work	BNE Services	\$128,085
General Trades	BJ Construction Services Inc	\$218,697
Alt 1 – Ottawa Wall	BJ Construction Services Inc	\$152,130
Alt 2 – Sequoyah Wall	BJ Construction Services Inc	\$158,486
Roofing Work	Source One	\$496,363
Doors and Windows	Roseville Glass	\$124,864
Flooring Work	Floor Craft Floor Covering	\$116,375
Painting Work	AmMex Painting Inc	\$41,205
Exterior Signs (Dakota)	Curb Appeal	\$30,788
Stage Curtains (CVE)	North Coast Studios	\$17,500
Mechanical Work (Part A)	Contrast Mechanical .	\$1,249,000
Mechanical Work (Part B)	Contrast Mechanical	\$168,000
Electrical Work (Part A)	Shoreview Electric	\$199,000
Electrical Work (Part B)	Shoreview Electric	\$189,000
Sound Systems	Sound Planning	\$36,697
Site Work	T&M Asphalt	<u>\$1,124,600</u>
		\$4,450,790

RATIONALE: This project will consist of renovations and/or sitework at Clinton Valley, Ottawa, Shawnee, Sequoyah, Wyandot, CVHS, DHS, and Little Turtle campuses.

Funding will come from 2018 Bond budget, surplus bond contingency funds, prior bid savings, and additional interest income for the 2018 Bond. These projects are scheduled to start in early 2023 and completed by end of fall 2023.

This information was reviewed with the Building & Site Sub-Committee on Monday, December 12, 2022.

Barton Malow

December 7, 2022

Mr. Scott Sederlund Assistant Superintendent of Business and Operations Chippewa Valley Schools 19120 Cass Avenue Clinton Township, Michigan 48038

Subject:

Chippewa Valley Schools 2018 Bond Issue Program

Bid Package No. 5: 2023 Construction Projects

Award Recommendation

Dear Mr. Sederlund,

Representatives from Barton Malow and Wakely Associates evaluated the bid proposals for Bid Package 5 – 2023 Constrction Projects. This projects include work at the following buildings; Clinton Valley, Ottawa, Shawnee, Sequoyah, Wyandot, CVHS, DHS, & Little Turtle. It is the recommended motion that the Chippewa Valley Schools Board of Education awards the following contracts as presented:

Bid Category	Contractor	Amount
040000 Masonry Work	BNE Services	\$128,085
060000 General Trades	BJ Construction	\$218,697
Alt No 1 Ottawa Folding Wall	BJ Construction	\$152,130
Alt No 2 Sequoyah Folding Wall	BJ Construction	\$158,486
075000 Roofing Work	Source One	\$496,363
084000 Doors & Windows	Roseville Glass	\$124,864
096000 Flooring Work	Floor Craft Floor Covering	\$116,375
099000 Painting Work	AmMex Painting	\$41,205
104000 Exterior Signs (Dakota High)	Curb Appeal	\$30,788
110620 Stage Curtains (Clinton Valley)	NorthCoast Studios	\$17,500
230000 Mechanical Work A	Contrast Mechanical	\$1,249,000
230000 Mechanical Work B (CVHS pool chiller)	Contrast Mechanical	\$168,000
260000 Electrical Work A	Shoreview Electric	\$199,000
260000 Electrical Work B (stadiums)	Shoreview Electric	\$189,000
	Sound Planning	\$36,697
274000 Sound Systems 020000 Site Work	T&M Asphalt	\$1,124,600
UZUUUU Site WOIK	Total:	\$4,450,790

This project was advertised in the local paper, State website, and posted online on Building Connected during the month of November 2022. Multiple bids were received on November 29, 2022 and December 1, 2022. A post-bid review was conducted with the bidders the week of December 5, 2022. The above contractors are the low, qualified bidders.

There has been a large inflation rate for construction labor and materials since the original budgets were established back in 2016. Due to this inflation, the project came in over the original bond budget. It is the recommendation that the additional bond interest earnings be used to cover this difference. The project will

Barton Malow

begin in early 2023 and be complete in the fall of 2023. The bid tab, a bid-budget summary, and overall bond cost summary are attached for review.

Please feel free to contact me at 586-615-1332 or jeff.atkins@bartonmalow.com if you have any questions or comments regarding this award recommendation.

Sincerely, **BARTON MALOW BUILDERS**

Jeff Atkins Project Executive

copy:

Ken Hauer – Chippewa Valley Schools Brian Smilnak – Wakely Associates

Bruce Binning - Barton Malow

attachments:

budget summary, bid tabs, overall bond budget summary

Bid		has on 1995 d Didded	Total
Category	Scope of Work	Low, Qualified Bidder BNE Services	\$128,0
040000	Masonry Work	BJ Construction	\$218,6
060000	General Trades		\$152,
Add Alt 1	Operable Partion - Ottawa gym/café	BJ Construction	
Add Alt 2	Operable Partion - Sequoyah gym/café	BJ Construction	\$158,4
075000	Roofing Work (CVE, Ottawa, Shawnee, LTMC)	Source One	\$496,3
080000	Doors & Windows	Roseville Glass	\$124,
096500	Flooring Work	Floor Craft	\$116,
099000	Painting	AmMex Painting (second low)	\$41,
104000	Identification Signs (DHS, CVHS)	Curb Appeal (second low)	\$30,
110620	Stage Curtain (Clinton valley)	North Coast Studios	\$17,
230000	Mechanical Work	Contrast Mechanical	\$1,249,
230000	Mechanica Work B (replace CVHS Pool Chiller)	Contrast Mechanical	\$168,
260000	Electrical Work - A	Shoreview Electric	\$199,
260000	Electrical Work - B (install stadium scoreboards)	Shoreview Electric	\$189,
274000	Sound Systems (Cherokee, Fox, Shawnee)	Sound Planning	\$36,
020000	Sitework (CVE, Ottawa, Wyandot, LTMC)	T&M Asphalt	\$1,124,
otes;	P to be funded from additional bond interest earnings	BP5 Bid Total = urchase HS Stadum Scoreboards = Project Subtotal = Bond Budget = Budget Variance =	\$4,450, \$525, \$4,976, \$3,888 (\$1,087

CHIPPEWA VALLEY SCHOOLS 2018 BOND PROGRAM **BP5 2023 PROJECTS BID OPENING: BID TABS** Ottawa Sequoyah & Forms

Folding Wall Folding Wall Comments Contractor Base Bid MASONRY WORK Bid stone cap only: \$3,830 N/A \$0.00 **Captial Stone Works** N/A Recommended Award γ y **BNE Services** \$128,085.00 Ÿ Ÿ N/A Silverado Construction \$132,300.00 N/A Υ Y \$156,800.00 HMC γ N/A Arisco Contracting \$191,000.00 Υ N/A \$207,075.00 **J&J** Construction ٧ Y N/A Brothers & Bricks \$215,721,00 GENERALTRADES \$218,697.00 158,486 N/A Recommended Award 152,130 **BJ** Construction ¥ Ň/A Y \$681,000.00 165,000 88,000 **R&E Development** ROOFING (CVE, Oltawa, Shawnee, LTMC) Recommended Award Y \$496,363,00 Y Y Source One Υ Ϋ́ Ý \$709,400.00 KJP Roofing V.E. for LTMC \$7,500 **Newton Crane** \$724,800.00 DOORS & WINDOWS Recommended Award ٧ N/A \$124,864.00 Roseville Glass FLOORING (Media Centers) Recommended Award (credit N/A ٧ \$120,425.00 for 10% attic stock: \$4,050) Floor Craft N/A Υ Y \$129,700.00 Omega Flooring N/A γ Y \$136,900.00 Shock Brothers γ N/A DF Floor Covering \$146,790.00 PAINTING Did not include Mohawk folding N/A \$29,950.00 Seven Brothers Painting wall vinyl wall covering Recommended Award Y N/A Y \$41,250.00 **AmMex Painting** Υ N/A Ý \$48,810.00 **GV** Painting Vol Alternate #1 - Mohawk Y Υ N/A Partition, Vol Alternate #2 -12,000 6,500 \$95,000.00 Diamond Custom Painting Shawnee Gas Piping IDENTIFICATION DEVICES (Dakota & Chippewa Valley High) N/A Only bid on interior signs \$4,360.00 Υ γ **Praise Companies** Recommended Award N/A \$30,788.00 **Crub Appeal Concepts** Ÿ N/A \$38,081.00 **ASI Signage**

N/A

N/A

N/A

N/A

Recommended Award

Y

Y

\$41,900.00

\$93,420.00

\$17,500.00

\$31,713.00

Spectrum Neon

North Coast Studios

The Janson Industries

STAGE CURTAINS (Clinton Valley)

Blink Signs

Υ

γ

HIPPEWA VALLEY SCHI 018 BOND PROGRAM							
P5 2023 PROJECTS IID TABS	BID OPENING:					en e	
Contractor "	. Base Bid	Vol Alt #1 Ottawa Folding Wall	Vol Alt #2 Sequoyah Folding Wall	Bid Band & Forms	Addendum (s)	Allowance	Comments
IECHANICAL A							
Contrast Mechanical	\$1,207,000 + \$42,000 CVHS = \$1,249,000			γ	Y	¥	Recommended Award (Add 42,000 to base bid for CVHS)
Ainsworth Inc	\$1,260,000.00			Ý	Y	Υ	
Watson Brothers	\$1,262,850.00			Y	Ϋ́	Ÿ	
MECHANICAL B (CVHS Pool C	hiller)		200		F 10 254		
Contrast Mechanical	\$168,000.00			Y	Y	Y	Recommended Award (does not include electrical work or final temp control connection
Ainsworth Inc	\$248,000.00			Ý	Y	Ÿ	
Watson Brothers	\$191,500.00			Y	Y	Ÿ	
ELECTRICAL - A			100		100		Excellence of The Control of The Con
Shoreview Electric	\$199,000.00			٧*	Y	Ý	Recommended Award (*bid forms included in Electrical B packet)
Brenner Electric	\$285,000.00			Υ	Υ	γ	
ELECTRICAL - B (Stadium Scc	oreboard install)						
Brenner Electric	\$46,500.00			Y	Y	Ý	Did not included foundations of steel for relocated CVHS scoreboard
Shareview Electric	\$189,000.00			Y	Y	Υ	Recommended Award
SOUND SYSTEMS (Cheroee, I	Fox, Shawnee)		100 CS 170 CS				
Sound Planning	\$36,697.00			Υ	Y	Υ	Recommended Award
Advanced Lighting	\$70,834.00			Υ	y.	Ÿ	Voluntary alternate #1 are the subwoofers for the gym and multipurpose room at Shawne only: \$14,800
SITE WORK (CVE, Ottawa, W	yandet, LTMC)						Surels September 1997
T&M Asphalt	\$1,124,600.00	OCK & DANGER		У	У	У	Recommended Award
True North Aspahlt	\$1,191,835.00			Y	Y	Y	

ASI

\$1,273,000.00

Chippewa Valley Schools 2018 Bond Program Construction Budget Status Upd	ate				Date:	12/7/22
	Original		Current	Comitted	Projected	Projected
Projects	Bond Budget	Revisions	Bond Budget	Costs	Costs	Difference
BP1A - 2019 Projects	1,318,782	0	1,318,782	1,234,965	0	83,817
BP1B - Tennis Courts	452,758	0	452,758	433,060	0	19,698
BP1C - Safety Security	1,775,710	0	1,775,710	673,297	0	1,102,413
BP2A - Cheyenne Office	194,292	0	194,292	499,347	0	(305,055)
BP2B - 2020 Projects	7,415,759	0	7,415,759	5,972,187	0	1,443,572
BP2C - Huron Ojibwa Paving	811,027	Ô	811,027	1,097,559	0	(286,532)
BP2D - Playgrounds	1,676,047	0	1,676,047	1,404,000	0	272,047
BP2E - Access Control	557,933	0	557,933	550,988	0	6,945
BP3 - 2021 Clinton Twp	11,330,041	0	11,330,041	11,203,989	Ó	126,052
BP3B - Admin 2nd Floor	86,129	0	86,129	221,331	0	(135,202)
BP3C - Algonquin Boilers	0	0	0	53,800	0	(53,800)
BP3T - PA Systems	36,642	0	36,642	80,420	Ô	(43,778)
BP4 - 2022 Macomb Twp	6,892,447	1,400,000	8,292,447	9,569,324	0	(1,276,877)
BP4B - 2023 Roofing	2,078,749	0	2,078,749	2,674,800	0	(596,051)
BP5 - 2023 Projects	2,888,974	1,000,000	3,888,974	525,548	4,450,790	(1,087,364)
Remaining Projects	5,836,358	0	5,836,358	0	7,665,711	(1,829,352)
Trades Subtotal:	43,351,648	2,400,000	45,751,648	36,194,615	12,116,501	(2,559,468)
Contingency	3,332,658	(1,400,000)	1,932,658	704,908	450,000	777,750
General Conditions	1,083,791	. 0	1,083,791	782,042	225,000	76,749
Construction Management	3,343,767	0	3,343,767	3,015,775	300,000	27,992
Construction Subtotal:	51,111,864	1,000,000	52,111,864	40,697,340	13,091,501	(1,676,977)

Notes:

Balance of \$97M bond program includes architect, technology, furniture, buses, and financing costs \$1M added to fund high school stadium scoreboards